J{ Pacheco Koch

August 3, 2015
PK No.: 3551-14.141

Mr. Gabe Johnson, P.E., P.H., C.F.M.,, G.L.S.P.
CITY OF CELINA

142 North Ohio Street

Celina, Texas 75009

Re: SOUTHEAST SECTOR (PWK Sew 2014-06) ~ Phase 1
RECOMMENDATION OF AWARD
Celina, Collin County, Texas

Dear Mr. Johnson:

BID RESULTS

Attached is the Bid Tabulation for the bids received July 28, 2015 for the referenced project for
your use.

The lowest bid received was from Kodiak Trenching and Boring, LLC. Based on the estimated
quantities in the Bid Proposal and the unit prices bid by Kodiak Trenching and Boring, the total
amount of the bid for contract award is $2,837,172.00.

CONTRACTOR QUALIFICATIONS

Kodiak Trenching and Boring provided a list of experience and references for this project.
Pacheco Koch called various references and verified experience and the references’ opinion of
the work performed by the contractor. Attached are the references provided along with
reference inquiries.

RECOMMENDATION

Based on the information we have received to date, we see no reason not to award a contract
for the referenced project to Kodiak Trenching and Boring for the Bid amount of $2,837,172.00.

Should you have any questions about the information contained herein, please do not hesitate
to call.

/" Curt.€aldwell, P.E.

Attachments:

Bid Tabulation

Qualifications and Contractor Reference Inquiry Sheets
Xc: Brad Catlett - Kodiak Trenching & Boring, LLC
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CITY OF CELINA

27-Inch Interceptor Connection to Doe Branch
City Project Number: PWK SEW 2014-06
PK No. 3551-14.141

BID TABULATION

=

Pacheco Koch

DALLAS = FORT WORTH = HOUSTON

BIDS OPENED: July 28, 2015 S & J Construction Co., Inc. Kodiak Trenching & Boring
CONTRACT TIME: 520 S. 6th Avenue 214 E. College Street
Mansfield, Texas 76063 Grapevine, Texas 76051
ITEM DESCRIPTION BID QTY UNIT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT
1 |Mobilization, Demobilization, Bonds, Insurance 1 LS $ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00
2 Traffic Control & Barricades 1 LS 7,000.00 7,000.00 5,000.00 5,000.00
3 |Project Sign 2 EA 500.00 1,000.00 500.00 1,000.00
4 Temporary Erosion, Sedimentation and Water Pollution Prevention (SWPI 1 LS 6,000.00 6,000.00 5,000.00 5,000.00
5 |General Site Preparation 1 LS 50,000.00 50,000.00 60,000.00 60,000.00
6 60" Diameter Sanitary Sewer Manhole 9 EA 12,400.00 111,600.00 10,000.00 90,000.00
7 |sanitary Sewer Drop Connection 1 EA 3,700.00 3,700.00 10,000.00 10,000.00
8 48" Diameter Sanitary Sewer Manhole 2 EA 9,400.00 18,800.00 6,000.00 12,000.00
9 |60" Diameter Sanitary Sewer Manhole Extra Depth 124 VE 300.00 37,200.00 200.00 24,800.00
10 |48" Diameter Sanitary Sewer Manhole Extra Depth 12 VF 250.00 3,000.00 200.00 2,400.00
11 |27 PVC (F679 PS115) Sanitary Sewer Main 241 LF 230.00 55,430.00 110.00 26,510.00
12 |27" Sanitary Sewer Main (BOTOC) 2557 LF 976.00 2,495,632.00 800.00 2,045,600.00
13 |12" Sanitary Sewer Main (BOTOC) 1173 LF 703.00 824,619.00 300.00 351,900.00
14 [Vacuum Test Sanitary Sewer Manhole 12 EA 100.00 1,200.00 100.00 1,200.00
15 |Television Inspection 3971 LF 1.00 3,971.00 1.00 3,971.00
16 |6" PVC (DR 14) Water Main 200 LF 40.00 8,000.00 25.00 5,000.00
17 |8" PVC (DR 14) Water Main 200 LF 45.00 9,000.00 35.00 7,000.00
18 [Connect to Existing Water 8 EA 2,000.00 16,000.00 900.00 7,200.00
19 |Remove 8" Reinforced Concrete Pavement 750 sy 9.00 6,750.00 10.00 7,500.00
20 |8" Reinforced Concrete Pavement (3600 psi) 750 sy 70.00 52,500.00 70.00 52,500.00
21 |Rock Foundation 20 cy 40.00 800.00 40.00 800.00
22 |Sand Backfill 20 cy 20.00 400.00 20.00 400.00
23 |Hydromulch Seeding of Work Zone 150 sy 1.00 150.00 1.00 150.00
24 |Sod (to Match Existing) w/4" Topsoil 1800 sy 4.00 7,200.00 4.50 8,100.00
25 |Trench Safety & Support 241 LF 3.00 723.00 1.00 241.00
26 _|Full Depth Concrete Pavement Saw Cut 350 LF 1.00 350.00 2.00 700.00
27 |Investigation 5 EA 500.00 2,500.00 400.00 2,000.00
28 |Temporary Paving 300 sy 40.00 12,000.00 14.00 4,200.00
29 |Sanitary Sewer Manhole Vent 1 EA 7,000.00 7,000.00 1,000.00 1,000.00
30 |4" Sanitary Sewer Service Manhole Tap w/Inside Drop 1 EA 4,000.00 4,000.00 1,000.00 1,000.00
TOTAL BID $ 3,846,525.00 $ 2,837,172.00
5% BID SECURITY BOND BOND
ADDENDA ACKNOWLEDGED YES YES




CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Robert Watkins Phone: 432-349-2754

Time: 10:30 AM  Representing: Ector County ISD

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06 ~ Phase 1

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Ector County ISD Wastewater Improvements

Contract amount: $2,656,666.66

Scope: 4,430 LF of 12” Force Main
3 Lift stations

2. Project successfully completed?
Yes, pipe installation was completed successfully.

3. Project completed on time?
Yes, it was completed on time.

4. Problems?
Existing utilities presented some conflicts, but no problems with Contractor.

5. How many change orders?
Two Change Orders due to utility conflicts found in the field.

6. Other Comments by Contact:
Very efficient installation of pipeline. Would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Rob Bectancur Phone: 214-385-8021

Time: 3:00 PM Representing: Zena Management Services, LLC

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06 ~ Phase 1

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Seventeen Lakes Addition, Roanoke

Contract amount: $2,276,219.66

Scope: 15,000LF 8” Water & 8” Sewer
1,500LF 15” Offsite Sewer
Storm Sewer

2. Project successfully completed?

Yes, pipe installation was completed successfully.

3. Project completed on time?
Yes, it was completed on time.

4. Problems?
Minor disinfection testing issues, but no problems with Contractor.

5. How many change orders?
Two Minor Change Orders.

6. Other Comments by Contact:
Would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Kevin Bates Phone: 214-509-4580

Time: 3:30 PM Representing: City of Allen Project Manager

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06 ~ Phase 1

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Fountain Park Water & Sanitary Sewer Rehab ~ Phase 1

Contract amount: $2,682,216.16
Scope: 8,000 LF of 8" Water
8,000 LF 8” SS

2. Project successfully completed?
Undetermined, project approx. 1/3 completed.

3. Project completed on time?
Under construction.

4. Problems?
None.
5. How many change orders?

None. Field Changes

6. Other Comments by Contact:
Based on current performance, would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Jake Finch Phone: 214-802-4660

Time: 4:00 PM Representing: Scarborough Lane Development

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06 ~ Phase 1

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Frisco Hills Phase 2B, 5A & 5C Additions, Little EIm

Contract amount: $1,400,000.00
Scope: 12,500 LF of 8" Water
10,000 LF 8” SS

2. Project successfully completed?
2 of 3 phases completed.

3. Project completed on time?
Yes. Especially considering the weather

4. Problems?
None.
5. How many change orders?

None. Field Changes

6. Other Comments by Contact:
Would hire them again. Recommend Alex as superintendent



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Jamie VanGilder Phone: 817-422-2472

Time: 4:45 PM Representing: S. J Louis

Contact was named as a reference by: _Sierra Horizontal Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06 ~ Phase 1

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Avenue K Street Relief Sewer, Grand Prairie

Contract amount: Subcontractor to S.J. Louis

Scope: 2,500 LF of 24” Sewer @ 0.25% BOTOC

2. Project successfully completed?
Being Constructed

3. Project completed on time?
Being Constructed

4, Problems?
None.

5. How many change orders?
None.

6. Other Comments by Contact:
Would hire them again. No one better.



